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3.0

 INTRODUCTION

From 1917 to 1970 Reilly Tar Chemical Company refined coal tar,
which they purchased from various sources and primarily from coke plants
in recent years, and treated wood with creosote. They occupied an
80-acre site in St. Louis Park, Minnesota which is a western suburb of
Minneapolis. The City purchased the land in 1970, upon the closing and
demolition of existing structures. The site is presently vacant land
with a condominium constructed at one corner. Over the past ;everal
years, many studies have identified the threat to public health, the
contamination of ground water and soil and a list of remedial actions
needed to correct this situation. The main contaminants involved at the
site are Polynuclear Aromatic Hydrocarbons (PAH), phenols and creosote.
There is a heavily contaminated area of soil of soil on the site itself,
extending off-site in the area of surface drainage. The complex ground
water situation has contributed to the contamination of ground water
within a 2 to 3 mile radius of the site, including several different

aquifers.

In 1980 the United States filed a civil action against Reilly Tar
based on the imminent and substantial endangerment to human health and
the environment under the authority of the Resource Conservation and
Recovery Act. The complaint has recently been amended to include
authority under the Comprehensive Environmental Response, Compensation
and Liability Act (Superfund). The United States is seeking restoration
of the aquifers beneath the site to a useable condition and cleanup of
the near-surface contamination and other action to prevent future

endangerment to ground water.

The U.S. District Court in Minneapolis is currently considering
legal motions by Reilly and trial will be scheduled after these motions

are denied. Discovery is likely to be protracted and trial several

months away.



GCA has been requested by EPA to provide analysis of ground water
contaminants, assist litigation teams, and prepare enforcement support
documents. EPA requires the service of Mr. James Geraghty of
Geraghty & Miller, Inc. Mr. Geraghty has provided expert support for
this case in the past and OWPE wishes to continue this support.

Mr. Geraghty will require some limited support from members of his firm

as well as from GCA.



4.0 PROJECT APPROACH/REPORT-OUTLINE

Mr. James Geraghty, with assistance of Geraghty & Miller and GCA

staff will perform the following tasks:
Task 1

Review all data within the possession of the USGS in Minneapolis,
the Minnesota Department of Health, the Minnesota Pollution Control
Authority and the U.S.. Environmental Protection Agency on the geology,
hydrology, and the presence of pollutants in the ground water at St.

Louis Park, Minnesota.

Task 2

Review the conclusions by the USGS and other expert witnesses
identified by the EPA technical manager, on the presence of pollutants

originating from the Reilly Tar site in St. Louis Park.

Task 3

Attend meetings with the Federal and State litigation teams to

discuss task two.

Task 4 )
Prepare reports as required by the litigation team.

Tagk 5

Testify as an expert witness in a court of law (trial is expected in

the Fall of 1984).

Travel: The performance of the above tasks will require two trips
to Washington, DC (two people each) and five trips to Minneapolis,

Minnesota (two people each).



5.0 PROGRAM SCHEDULE OF WORK

EPA has not specified when meetings, briefings and reviews of
documents will take place. It is expected that GCA will receive
directives regarding task activities performance as the work assignment

progresses.

Monthly reports will summarize the activities EPA has requested to
be performed for the reporting period. The Draft Final Report for this
Work Assignment wili be a summary of activities undertaken. It will be
due October 31, 1984.



6.0 PERSONNEL

GCA/TECHNOLOGY DIVISION

DR. LEONARD M. SEALE
GENERAL MANAGER

- ENVIRONMENTAL ENGINEERING DEPARTMENT

THOMAS G. HOPPER
DEPARTMENT MANAGER

TECHNICAL SUPPORT FOR ENFORCEMENT
AT HAZARDOUS WASTE SITES

RUSSEL J. WILDER
DEPUTY PROGRAM MANAGER

GCA STAFF GERAGHTY & MILLER, INC.
MARK STOUGHTON MR. JAMES GERAGHTY

GERAGHTY & MILLER
STAFF
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7.0 ANTICIPATED INTERVIEWS, SUBCONTRACTOR/CONSULTANT USE

GCA and/or Geraghty & Miller may conduct interviews witq the USGS,
the Minnesota Pollution Control Authority, the Minnesota Department of
Health and EPA concerning Geology, Hydrology and the presence of
pollutants in the ground water at St. Louis Park, Minnesota. GCA will
retain the services of Mr. James Geraghty and appropriate support staff

of the firm of Geraghty & Miller, Inc.






9.0 COST ESTIMATE

GCA/TECHNOLOGY DIVISION 29 August 1983
A DIVISION OF GCA CORPORATION
Bedford, Massachusetts 01730 Page 1 of 3 Pages

COST ESTIMATE

RETILLY TAR - HYDROGEOLOGY SUPPORT

Contract No. 68-01-6769, Work Assignment No. 83-17 (GCA 1-625-017)

Labor

Grade Description Biddigg_ggte(l) No. of Hours Total
9 Principal Scientist/Engineer $15.65/hr 30 $ 470
5 Junior Scientist/Engineer $ 7.71/hr 70 540
4 Technical Illustrator $§ 7.95/hr 2 16
3 Technical Typist $ 7.04/hr 5 35
Total Direct Labor 107 hours(a) $ 1,061
Salary Related Cost ) (32.5%) 345
Subtotal 1,406
Engineering Overhead(z)(BB.OZ) 1,237
Subcontracting (see Pages 2 and 3) 55,619
Subtotal 58,262
General & Administrative Expense(z)(3.7Z) 2,156
Total Estimated Cost 60,418
Fixed Fee 1,354
TOTAL WORK ASSIGNMENT COST $61,772

Notes: (1) Use of direct labor biddiag rates pertinent to 1983 requested on
29 April 1983,

(2) Use of indirect rates pertinent to 1983 requested on 29 April 1983,
(3) Of this total, 100 are technical man-hours which, when added to

the 400 TMH provided by the subcontractor, amounts to 500 TMH in
accordance with the Government estimate for WA 83-17.
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CONTRACT PRICING PROPOSAL
(RESE ARCH AND DIVILOPMINT)

Office of Manapement and Bugdget
Appraval No 29-RO18

This e i for use when (1) suhmission of cost or pricng data (see FPR 1-3 807-3) 1s required and
(1) substitution for the Optional Form 39 14 authorized by the contracung officer

PAGe NO NO OF PAGES

2 3

NAME OF OFFEROR

HOM

DIVISION[S) AND TOCATION{S) WHERE WORK 1S TO BF PERFORMED

GERAGHTY & MILLER,

INC.
O'IIC! ADDRESS
0 Jericho Turnpike

Syosset, New York 11791

Tampa, Florida $55,618.89

SUPPLIES AND/OR SERVICES TO BE FURNISHED

| FOTAL AMOUNT OF PROPOSAL

GOV T SOLICITAHON NO

DETAIL DESCRIPTION OF COST ELEMENTS

| DIRECT MATIRIAL { Itemete on | \lhat 1) EST COST (%) ES;OCTSLSF ::‘FCEER
« PURCNASED PARTS ’ | CoTTtth T oo ) ’
b SUBCONTRACTED ITEMS -
« OMER (1) nw MATERIAL
(2) YOUR STANDARD COMMEICIAL TEms .
1) INTEIDWIS|ONAL !RANS"EIS { II nther lll.m unl)
TOLAI DIRECT M (HEREAT
2 MATERIAL OVFRHEAD' (Rate %\S bute-. )
ESTIMATED RATE/ EST
1 DIRECY LABOR ( Mprotfy) SHOURS HOUR COST ($)
Principal (James J. Geraghty) =~ RLY 46.39 |6494.60
Senior Scientist 212 | 20.08 |4256.96 ]
Technician/Draftsman | b L 10.24 | '596.52
1oL DIRICE T IOR 11243.08 )
4 LABOR OVERHEAD ( Npoefv Depastmient m Cast Contir ) OH IAYE X BASE = EST COSY ($)
| Th5 "~ ~ [11243.08]16302.47
TOI A 1 WBOR OV IRIE D . 27545.55 -
S SPECIAL TeSNNG (luiluddeng peld 1 m‘ wt Gotcanment unlullullmu) EST COST ($)
TP IRC IR IO Y D
A& SPLUIAL EQUIPMINT  (If diseit chaige) (liemire an Fxhibit 1) e i _ _ ~
7 WRAVEL (1 doveat haige) (Coie detath on atsached Schedule) EST COST ($)
4 TRANSPORIATION (See Attachment A) _ L _861'1,"00 —_
I PER DIEM OR SUBSISTENCE o 2800.00 . B
o0 1R 11444 .00
A CONSULTANIS (ldentify -purpore - rute) EST COST 7' $) .
T T T o v Cossrn Ny B
¥ OINIR DIRECT COSYS (ltemaze on FxIubit 1) 330. 00
0 10111 DIRICTE COST IND OVERNE AD 50562.63
1 GENFRAL AND ADMINISTRATIVE EXPENSE ( Rurte % of <ot element Nag )
12 ROYALTIES L
" LOPAL ISTIMATID €OV 50562.63
14 FEE OR PROMY 10% 5056'26_ — 1
s 1L ISTIMUTED COST AND TLE OR PROIIT 55618.89

OPI1ONAL FORM 60
Octoher 1971

Guneral Services Admapistr iton
FPR 1-16 800

3060-101



Geraghty & Miller, Inc. 29 August 1983
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ATTACHMENT A TO CONTRACT PRICING PROPOSAL
ITEM 7 - TRAVEL

Airline

2 round-trips (Tampa-Washington, D.C.) x 2 men =
4 round-trips @ $466.00/ea. $ 1,864.00

'S5 round-trips (Tampa-Minneapolis, MN) x 2 men = .
10 round-trips @ $622.00/ea. 6:220'00
Subtotal: $ 8,084.00

Local Transportation
(Includes mileage to and from the airport, taxis and/or
rental cars, gas, and tolls)

2 men x 7 trips = 14 days @ $40/day $ 560.00

Subtotal: $ 560.00
Per Diem
2 men x 7 trips x 2 days each = 28 days @ $100/day $ 2,800.00

Subtotal: $ 2,800.00

TOTAL: $11,444.00



EXP (INCL FEE) THOUSAND DOLLARS

CUMULATIVE PERFORMANCE
CONTRACT 68 81 6769 WA 83 17 GCA 1625817
TOTAL $61772 TMH SB0

E—

-8~ BUDGET $

-0~ ACTUAL §
w] =% BUDGET HOURS
1 % ACTUAL HOURS

1
190 240 308 48P &Pa

TECHNICAL MANHOURS

1

| | |
Ju Al SER acT
MONTH ENDING



10.0 EXCEPTIONS TO THE WORK ASSIGNMENT
i

GCA takes no exceptions to this Work Assignment.
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